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() @RI HT AH— Preparation of Detailed Project Report DPR) for the construction of 1. Pre Fabricated
Godowns and, 2.conventional Godown (Masonry.Concrete) including Electrification, Platform, Approach
Road and others associated works like Toilet (Ladies and Gents) With water supply, Assistant Manager
office block labour shed, Guard cabin,' Market Shed Weigh Bridge (in Case of 5000 MT and above) Counter
etc, as per direction of Engineer In-charge at the place Town Nalanda Silao. (5,000 MT)
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